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West Bengal Tourism Development Corporation Limited Ph: 033-2358-5189 

(A Government of West Bengal Undertaking) Fax: 033-2359-8292 
DG Block, Sector- II, Salt Lake City, Kolkata-700091  e-mail:wbtdcltender@gmail.com 

 

 
Memo. No. 578 /Computer No: Dated: -12-07-2024 

NOTICE INVITING e-TENDER 
 
 

Notice Inviting e-Tender No. 08/WBTDCL OF 2024-25 (Technical) 2nd Call of 86/WBTDCL OF 2023-
24(Technical) 

e- Tender is invited by Superintending Engineer, West Bengal Tourism Development 

Corporation Limited from the reputed bonafide financially sound contractor having 

sufficient experience for execution of the following works. 

List of Schemes: 
 

Sl. No Name of the Work 
Estimated 

Amount (Rs.) 
Earnest Money 

(Rs.) 
Period of 

Completion 
 
 

 
1 

Pathway illumination Biswa 
Bangla Logo to Motijheel toy 
train parking area (685 mtr. 
Road) phase-2 at Motijheel 
Tourism Property in the dist. 
of Murshidabad under 
WBTDCL during the year 
2022-2023). 

 
 

 
48,54,157/- 

 
 

 
97,083/- 

 
 

 
60 Days 

 
1)  In the event of e-filling, intending bidder may download the tender documents from 

the  website  http://wbtenders.gov.in  directly  with  the  help  of  Digital  Signature 

Certificate. Necessary Earnest Money has to be deposited by the bidder through the 

following  payment  mode  as  per  Memorandum  of  Finance  Department  vide  No.  3975-  F 

(Y) dated 28thJuly, 2016. 
 
 

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI bank payment gateway. 

ii. RTGS/ NEFT in case of offline payment through bank account in any bank. 
 
 
 

 
2)  Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally 

signed in the website http://wbtenders.gov.in 

3)  Tender documents may be downloaded from website and submission of Technical Bid 

and Financial Bid will be done as per Time Schedule stated in clauseNo.15 

 
 
 

4)  The FINANCIAL OFFER of the prospective tenderer will be considered only if the 

TECHNICALBID of the tenderer is found qualified by the ‘Tender Evaluation Committee’ 

formed by the Managing Director, WBTDC Ltd. The decision of the ‘Tender Evaluation 

Committee’ will be final and absolute in this respect. The list of Qualified Bidders will 

be displayed in the website. 

 
 

Seal and Signature of the Tenderer. 
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5) Eligibility criteria for participation in the tender. 

a) The prospective bidders shall have satisfactorily completed as a prime agency 

during the last 5 (Five) years from the date of issue of this Notice at least one 

work of similar nature under authority of State / Central Government, State / 

Central Government undertaking / Statutory Bodies Constituted under the Statute of 

the Central / State Government at least in the magnitude of 40% (Forty percent) 

(30% in case of 2nd Call and 20% in case of 3rd Call) of the amount put to tender and 

as per the respective G.O. Completion Certificate issued by the Executive Engineer or 

equivalent or competent authority will be accepted. 

b) Intending tenderer should produce credentials of 2(two) similar nature of work, each of the 

minimum value of 30% (25% in case of 2nd Call) of the estimated amount put to tender 

during 7 (Seven) years prior to the last date of issue of the tender notice. 

c)  Intending tenderers should produce credentials of one single running work of similar nature 

which has been completed to the extent of 80% (75% in case of the 2nd Call and 70% in case of 

3rd Call) or more and value of which is not less than the desired value at (a) above; In 

case of running works, only those tenderers who will submit the certificate of satisfactory 

running work from the concerned Superintending Engineer, or equivalent competent authority 

will be eligible for the tender. In the required certificate it should be clearly stated that the work in 

progress satisfactorily and also that no penal action has been initiated against the executed 

agency, i.e., the tenderer. 

[Non-statutory  documents] 

N.B.:- Estimated amount, Date of Completion of project and detail 

communicational address of client must be indicated in the Credential 

Certificate. 

 
 
 

 
Annexure-A 

TECHNICAL QUALIFICATION (80 Marks) 

Minimum Qualifying Marks: 56 (i.e., 70% of total marks 80) 
 

 
STAGE 1: Technical Bid Evaluation 

 
 

 
Bidder details 

 
Technical Mark 

Obtained 

 
Remarks 

Bidder1 72 
 

Bidder2 60 
 

Bidder3 44 Rejected* 

Bidder4 65 
 

 
*Since the minimum Technical Marks should be above 56, bidder3 is rejected 



STAGE 2: Conversion of Technical Marks to Technical Score (St) 
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Bidder details 

 
Conversion of Technical Marks to 

Technical Score (TM/HTM*80) 

 

 
Technical Score(St) 

Bidder1 72/HTM *80 = 72/72* 80 = 80 80 

 
Bidder2 

 
60/HTM *80 = 60/72 *80 = 66.67 

 
66.67 

Bidder3 Rejected 0 

 
Bidder4 

 
65/HTM *80 = 65/72 *80 = 72.22 

 
72.22 

 
TM = Technical Marks obtained by individual bidders 

HTM = Highest Technical Marks obtained by any bidder in Technical Evaluation. 
 
 
 
 

Annexure –B 
 

STAGE 3: Financial Bid Evaluation 

 
 

Sl. No 
 

Description 

Marks 

1 
Value of work in a single contract of not less than 30% of tender amount for 
electrical works in last Five years. 20 

 
2 

Number of last Five years (Value of work must be 25% and above of the 
estimated amount for getting counted). (Maximum 5 Nos.) 20 

3 
If any experience of building electrical works in Govt Hotels/resorts/Banquet in last 
Five years (Value of work must be at least 30% of estimated amount.) 20 

 
4 

Whether have in house graduate engineer Electrical of three years’ experience in 
payroll for supervision 10 

 
5 Valid Electrical Contractor License. 5 

 
6 

Valid Electrical Supervisory Licence and three years’ experience in payroll for 
supervision 5 

 Total 80 
 

Bidder details 
Financial Bid 

Amount 
 

Bidder1 1,30,000 

Bidder2 1,20,000 

Bidder4 1,00,000 



Stage4: Conversion of financial bid amount to Financial Score (Fs) 
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Bidder details Financial Bid 

Amount 
Financial Score (Sf) 

(LFB/F*100) 

Bidder1 1,30,000 100000/130000*100=76.92 

Bidder2 1,20,000 100000/120000*100=83.33 

Bidder4 1,00,000 100 

 
 

LFB=Lowest Financial Bid, F=Quoted Amount by individual 
bidders 

 
 

 
Consolidated Technical & Financial Score 

 
Bidder Details Technical Score (St) Financial Score (Sf) 

Bidder1 80 76.92 

Bidder2 66.67 83.33 

Bidder4 72.22 100 

 
 
 

Illustration - 
 

T = the weight given to the Technical Proposal (60%) 

P = the weight given to the Financial Proposal (40%) 

S = St x T% + Sf x P% 

Stage 5: Combined Technical and Financial Score (CTFS) With Weight age 60:40 

 
Bidder Details Applying weights for the 

Technical Score & Financial Score CTFS Rank of the Bidder 

Bidder1  78.77(48+30.77) L2 

Bidder2 66.67*(60/100) +83.33*(40/100) 73.33(40+33.33 L3 

Bidder4 72.22*(60/100) +100*(40/100) 83.33 L1 

 
i. Income Tax Acknowledgement Receipt for the latest Assessment year, P.T. Deposit 

Challan,  Pan  Card,  GST  No,  are  to  be  accompanied  with  the  Technical  Bid 

Documents. 

ii. The prospective bidders or any of their constituent partner shall neither have 

abandoned any work nor any of their contract have been rescinded during the last 5 

(five) years. Such abandonment or rescission will be considered as disqualification 

towards eligibility. (A declaration in this respect through affidavit has to be furnished 

by the prospective bidders without which the Technical Bid shall be treated as non- 

responsive.) 

iii. The prospective bidders shall have in their fulltime engagement experienced technical 

personnel,  the  minimum  being  one  Civil and/or Electrical Engineering degree holder and/ 

or an Architect with three years experience (Authenticated document shall be furnished). 

[Non-statutory  documents] 
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iv. The available Bid capacity (to be calculated on the basis of prescribed format) of the prospective 

applicant shall not be less than the estimated amount put to tender. 

 
v. In case of Proprietorship, Partnership Firms and Company, Tax Audit Report in 3CD 

Form are to be furnished along with the Balance Sheet and Profit and Loss Account, 

and all the documents along with schedules forming the part of Balance Sheet and 

Profit & Loss Account should be in favour of applicant. No other name along with 

applicant’s name in such enclosure will be entertained. 

[Non-statutory  documents] 

vi. The prospective bidders should own or arrange through lease hold registered 

agreement,  the  required  plant  and  machineries.  Conclusive  proof  of  ownership  in 

favour of owner or leaser of plant and machineries in working condition shall have to 

be submitted. (Ref. Section – B, Form–IV) 

[Non-statutory  documents] 
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vii. Registered Partnership Deed for Partnership Firm only along with Power of Attorney 

is to be submitted. The company shall furnish the Article of Association and 

Memorandum. 

[Non-statutory  documents] 
 
 

viii. Registered Labour Co-operative Societies and unemployed Co-Operative societies are 

required  to furnish  valid  Bye  Law,  last  three  years  statutory  Audit Report 

authenticated by A.R.C.S., Minutes of last A.G.M., valid certificate from A.R.C.S. along 

with other relevant supporting papers. 

[Non-statutory  documents] 

ix. Joint Ventures will not be allowed. 

x. A prospective bidder shall be allowed to participate in a particular job either in the 

capacity of individual or as a partner of a firm. If found to have applied severally in 

a single job, all his applications will be rejected for that job, without assigning any 

reason thereof. 

 
6) Running payment for work may be made to the executing agency as per availability of 

fund. The executing agency may not get a running payment unless the gross amount 

of running bill is 20% of the tendered amount. 

 
7) No mobilization advance and secured advance will be allowed. 

 
 

8) Security Deposit: 

Retention money towards performance Security amounting to3 % (three percent) of the 

value of the work shall be deducted from the running account bill of the tenderer as 

per prevailing order. No interest will be paid on Security Deposit. 

9) Agencies shall have to arrange land for erection of Plant & Machineries, storing of 

materials, labour shed, laboratory etc. at their own cost and responsibility. 

10) All materials required for the proposed work including cement and steel shall be of 

specified grade and approved brand inconformity with relevant code of practice (latest 

revision) and manufactured accordingly and shall be procured and supplied by the 

agency at their own cost including all taxes. Authenticated evidence for purchase of 

cement and steel are to be submitted along with challan and test certificate. If 

required by the Engineer-in-Charge, further testing from any Government approved 

Testing Laboratory shall have to be conducted by the agency at their own cost. 

 
11) Constructional Labour Welfare CESS @  1% 

 
 

12)  (one percent) of cost of construction will be deducted from every Bill of the selected 

agency. 

 
13) There shall be no provision of Arbitration. 

 
 

 
14) Bid shall remain valid for a period not less than 120 (one hundred twenty) days from 

the last date of submission of Financial Bid / Sealed Bid. If the bidder withdraws the 

bid during the validity period of bid, the earnest money as deposited will be forfeited 

forthwith without assigning any reason thereof. 
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15) Date and Time Schedule: 
 

Sl. No. Particulars Date & Time 

1 Date of uploading of N.I.T. Documents (online) 
(Publishing Date) 19.07.2024-10.30 Hrs. 

2 Documents download/sell start date (Online) 19.07.2024-11.00 Hrs. 

3 Documents download/sell end date (Online) 
02.08.2024-15:00 Hrs. 

4 Bid submission start date (Online) 19.07.2024-11.00 Hrs. 
5 Bid Submission closing (Online) 

02.08.2024-15:00 Hrs. 

6 Bid opening date for Technical Proposals (Online) 05.08.2024-11:00 Hrs. 

 
16) The Prospective Bidder shall have to execute the work in such a manner so that 

appropriate service level of the work is maintained during progress of work and a 

period of 3 (three) years to be made from the date of successful completion of the 

work to the entire satisfaction of the Engineer-in-Charge. If any defect / damage is 

found during the period as mentioned above, the contractor shall make the same 

good at his own cost to the specification at par with instant project work. On failure 

to do so, penal action against the contractor will be imposed by the Corporation as 

deem fit. The contractor may quote his rate considering the above aspect. 

 
Refund of  Security  Deposit  will  only be  made  after  successful  maintaining  of 

appropriate service level of the work as mentioned above 3 (three) years from the 

date of completion of the work. The word ‘work’ means and includes road work, 

bridge work, building work, sanitary and plumbing work, electrical work and/ or any 

other work contemplated within the scope and ambit of this contract. The work may 

be of original or special repair in nature or a combination thereof, or of original or 

special repair in nature in combination with the work (s) or repair and /or 

maintenance in nature; Provided that in respect of the work of repair or maintenance 

in nature or a combination thereof, the  words three years wherever appearing  in 

this clause shall be deemed to in which case the security deposit of the contractor 

held  with  the  Government under the provision  of Clause  1 hereof shall be 

refundable to the contractor on expiry of one year after the issuance of certificate of 

completion of work by the Engineer-in-Charge. 

 
17) The Security deposit of the contractor shall not be refunded before the expiry of 

three years after the issuance of the certificate, final or otherwise, or completion of 

work by the Engineer- in-Charge; 

Provided that the work shall not be deemed to have been completed unless the 

“Final Bill” in respect thereof shall have been passed and certified for payment by 

the Engineer-in- Charge. 
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Provided further that the Engineering-in-charge shall pass the “Final Bill” and certify 

thereon, within a period of forty-five days with effect from the date of submission 

thereof by the contractor, the amount payable to the contractor under this contract 

and shall also issue a separate certificate of completion of work to the contractor 

within  the  said  period  of  forty-five  days.  The  certificate  of  Engineer-in-charge 

whether in respect of the amount payable to the contractor against the “Final Bill” or 

in respect of completion of work shall be final and conclusive against the contractor. 

However, the security deposit of the contractor held with the Corporation under the 

provision of Cluase-1 hereof shall be refundable to the contractor in the manner 

provided here under: - 

(i) 30% of the security deposit shall be refunded to the contractor or expiry of one 

year after issuance of certificate of completion of work. 

(ii) Further 30% of the security deposit shall be refundable to the contractor of expiry 
of 

two years. 

(iii) The  balance  40%  of  the  security  deposit  shall  be  refunded  to  the  contractor  on 
expiry of 

three years. 

No interest would be paid on the Performance Security Deposit. 

 
18) Site of work and necessary drawings may be handed over to the agency phase wise. 

No claim in this regard will be entertained. 

19) The Bidder, at his own responsibility and risk is encouraged to visit and examine the 

site of works and its surroundings and obtain all information that may be necessary 

for preparing the Bid and entering into a contract for the work as mentioned in the 

Notice  Inviting  Tender,  before  submitting  offer  with  full  satisfaction,  the  cost  of 

visiting the site shall be at his own expense. 

 
20) The intending Bidders shall clearly understand that whatever may be the outcome of 

the present invitation of Bids, no cost of Bidding shall be reimbursable by the 

WBTDCL. The Managing Director, WBTDC Ltd. reserves the right to accept or reject 

any offer without assigning any reason whatsoever and is not liable for any cost that 

might have been incurred by any Tenderer at the stage of Bidding. 

 
21) Refund of EMD: The Earnest Money of all the unsuccessful tenderers deposited in 

favour of the WBTDCL will be refunded on receipt of application from tenderers. 

 
22) Prospective applicants are advised to  note carefully the  minimum qualification criteria 

as mentioned in ‘Instructions to Bidders’ stated in Section – ‘A’ before tendering 

the bids. 

 
23) Conditional / Incomplete tender will not be accepted under any circumstances. 

 
 

24) The intending tenderers are required to quote the rate online. 
 
 

25) Contractor shall have to comply with the provisions of (a) the contract labour 

(Regulation Abolition) Act.1970 (b) Apprentice Act.1961 and (c) minimum wages 

Act.1948 of the 
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Notification thereof or any other laws relating thereto and the rules made and order 

issued there under from time to time. 

 
Guiding Schedule of Rates: Rates have been taken from PWD (W.B.) Schedule 

of Rates for Electrical Works Volume–INovember-2017 along with up to date 

corrigendum & addenda and approved rates of the Managing Director of 

W.B.T.D.C.L 

 
26) During scrutiny, if it comes to the notice of the tender inviting authority that the 

credential or any other paper found incorrect / manufactured / fabricated, that bidder 

would  not be  allowed to  participate  in  the tender  and that application  will  be 

rejected without any prejudice. 

27) The Managing Director Of W.B.T.D.C Ltd. reserves the right to cancel the N.I.T. at 

any stage before issuance of latter of acceptance due to unavoidable circumstances 

and no claim in this respect will be entertained. 

28) If there be any objection regarding prequalifying the Agency that should be lodged to 

the Chairman of Tender Evaluation Committee within 2 (two) days from the date of 

publication of list of qualified agencies and  beyond that time schedule no objection 

will  be  entertained  by  the  Tender  Evaluation  Committee.  Before  issuance  of  the 

WORK ORDER, the tender inviting authority may verify the credential and other 

documents of the lowest tenderer if found necessary. After verification if it is found 

that the documents submitted by the lowest tenderer is either manufactured or false 

in that case work order will not be issued in favour of the said Tenderer under any 

circumstances. 

29) If any discrepancy arises between two similar clauses on different notification, the 

clause as stated in later notification will supersede former one in following sequence: 

1) N.I.T. 

2) Special Terms &Conditions 

3) Technical  Bid 

4) Financial  Bid 

5) Qualification  criteria 

6) P.W.D schedule of rates. 

7) Tender Form. 

32.  The tender inviting and Accepting Authority through a “Tender Evaluation Committee” 

will determine the eligibility of each bidder. The bidders shall have to meet all the 

minimum criteria regarding: 

1) Financial  Capacity 

2) Technical  Capability  comprising  of personnel  &equipment  capability 

3) Experience/Credential 

The eligibility of a bidder will be ascertained on the basis of the document(s) in 

support of the minimum criteria as mentioned above and the declaration executed 

through prescribed affidavit in non-judicial stamp paper of appropriate value duly 

notarized. If any document submitted by a bidder is either manufactured or false, in 

such cases the eligibility of the bidder / tenderer will be rejected at any stage 

without any prejudice 

33.  Escalation of Price on any ground and  consequent cost overrun shall not be 

entertained under any circumstances. Rates should be quoted accordingly. 
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34. No price preference and other concession will be allowed. 

 
 

35. “Where an individual person holds a digital certificate in his own name duly issued to 

him against the company or the firm of which he happens to be a director or 

partner, such individual person shall, while uploading any tender for and on behalf of 

such company or  firm, invariably upload a copy of registered power of attorney 

showing clear authorization in his favor, by the rest of the directors of such company 

or the partners of such firm, to  upload such tender. 

The power of attorney shall have to be registered in accordance with the provisions of 
the 

Registration Act, 1908.” 

 
36. The Lowest Bidder may have to submit necessary picture generated by photo shop or similar 

software for the selection of some items like Tiles/ Colour of wall paints and Furnishings/ 
Furniture’s etc as an when required free of cost. Rate should be offered accordingly keeping this 
point in mind. 

 
37. Bid capacity, liquidity and net worth will not be calculated/considered when estimated amount is 

below 50 Lakh and for other NITs floated under QCBS mode. 
 
 

 
Sd/- 

Superintending Engineer 

West Bengal Tourism Development Corporation Limited 
 
 
 

Copy forwarded for  information to:- 

The Director of Tourism, 

West Bengal Tourism, Govt. of West Bengal. 
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SECTION-A 

 
 

INSTRUCTION TO BIDDERS 
 

 
 
 

General guidance for e-Tendering: 
 
 

Instructions / Guidelines for electronic submission of the tenders have been annexed 

for assisting the contractors to participate in e-Tendering. 

 
i. Registration of Contractor: 

 
 

Any contractor willing to take part in the process of e-Tendering will have to be 

enrolled & registered with the Government e-Procurement System, through logging 

on to http://wbtenders.gov.inThe contractor is to click on the link for e-Tendering 

site as given on the web portal. 

 
ii. Digital Signature  certificate(DSC): 

 
 

Each contractor is required to obtain a Class-II or Class-III Digital Signature 

Certificate (DSC) for submission of tenders from the approved service provider of 

the National Informatics Centre (NIC) on payment of requisite amount. Details are 

available at the Web Site stated in Clause A.1. above. DSC is given as a USB e- 

Token. 

 
iii. The  contractor  can  search  &  download  N.I.T.  &  Tender  Document(s)  electronically 

from computer once he logs on to the website mentioned in Clause A.1. using the 

Digital  Signature  Certificate.  This  is  the  only  mode  of  collection  ofTender 

Documents. 

 
iv. Participation in more than one work: 

 
 

A prospective bidder shall be allowed to participate in the job either in the 

capacity of individual or as a partner of a firm. If found to have applied severally 

in a single job all his applications will be rejected for that job. 

 
v. Submission of Tenders: 

 
 

Tenders are to be  submitted through online to the  website  stated in Clause  A.1. 

in two folders at a time for each work, one in Technical Proposal & the other is 

Financial Proposal before the prescribed date &time using the Digital Signature 

Certificate (DSC). The documents are to be uploaded virus scanned copy duly 

Digitally Signed. The documents will get encrypted (transformed into non-readable 

formats). 
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Technical Proposal: 

 
 

The Technical proposal should contain scanned copies of the following in two covers 

(folders). 

 
(a). Statutory Cover Containing the following documents: 

 
 

i. Prequalification  Application  (Sec-B,  Form  –I) 
 
 

 
1) Tender  Form  &  N.I.T.  (download  properly  and  upload  the  same  Digitally  Signed). 

The  rate  will  be  quoted  in  the  B.O.Q.  Quoted  rate  will  be  encrypted  in  the 

B.O.Q. under Financial Bid. In case quoting any rate in Tender Form, the 

tender is liable to be summarily rejected. 

 
 
 

2) NIT with Special terms & conditions and specification of works. 
 
 

 
(b). Non-statutory Cover Containing the following documents: 

 
 

i. Latest Professional Tax (P.T.) deposit receipt challan, Pan Card, Latest IT Return, GST 

No. 

 
 
 

ii. Registration  Certificate  under  Company  Act.(if  any). 
 
 

 
iii. Registered Deed of partnership Firm / Article of Association & Memorandum. 

 
 

 
iv. Power of Attorney (For Partnership Firm / Private Limited Company, if any). 

 
 

 
v. Statutory audit report or Tax Audited Report in 3 CD/ 3 CA form along with Balance 

Sheet & Profit & Loss A/c. for the last 4 (four) years (year just preceding the 

current Financial Year will be considered as year–I) 

 
vi. Clearance Certificate for the Current Year issued by the Assistant Register of Co- 

Operative Society (ARCS), bye laws are to be submitted by the Registered Labour 

Co-Operative Society / Engineers’ Co-Operative Society. 
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vii. List of machineries possessed by own / arranged through lease hold agreement along 

with  authenticated copy  of  invoice,  challan  &  waybill  [Ref.:  -  Sl.  No.  5(viii)  of  this 

N.I.T. and (Section –B, Form IV)] 
 
 

viii. List of Technical staffs along with structure & organization (Section – B, Form–III). 
 
 

ix. Financial Statement (Section – B, Form–II). 
 
 

 
The prospective bidders shall have satisfactorily completed as a prime agency during the 

last 7 (Seven) years from the date of issue of this Notice at least one work of similar 

nature under authority of State / Central Government, State / Central Government 

undertaking / Statutory Bodies Constituted under the Statute of the Central / State 

Government at least in the magnitude of 40% (forty percent) of the amount put to 

tender. 

 
[Ref. Sl. No. 5(i) of this NIT and (Section – B, Form – V)]. Scanned copy of Original 

Credential Certificate as stated in Sl. No. 5. (i). of N.I.T. shall have to submit (online). 

 
x. Affidavits (Ref: - format for general affidavit shown in “X” & “Y”, Section-B) 

 
 

xi. Certificate of revolving line of credit by the Bank (if required). 
 
 
 

xii. The electrical items the bidders must have valid Electrical Contractors’ License with full time 

engagement of an Electrical Supervisor Competency on the parts 1, 2, 3, 4, 7(A), 10, 11 and 12 or 

equivalent National Supervisors’ Certificate of competency (Self Attested scan copy of valid 

“Electrical Contractors’ License,” “Supervisors’ Certificate of Competency” and authentic Notarized 

document regarding engagement of Electrical Supervisors as submitted to the licensing board, 

“Govt. of West Bengal” require in Non-Statutory document). 

 
xiii. Works related to the electrical item is to be executed through authorized supervisory License Holder issued 

by Chief Electrical Inspector. Requisite paper also to be uploaded at the time of submission of bid. 

Prospective tenderers must have sufficient credentials to participate in the tender. (Electrical Works) 

as per the NIT criteria. 

xiv. In case the intending bidder as know electrical paper of his own, the civil contractor may be allowed to submit an 

agreement in Non-Judicial Stamp Paper of requisite value with an electrical contractor for execution of the 

electrical component of the work. In that case, the electrical contractor will have to qualify for all requirements set 

forth in the NIT for electrical works. 

 

 
N.B.: Failure of submission of any of the above-mentioned documents as stated in Sl. No. 

A.5.(a). and Sl. No. A.5. (b) may render the tenderer liable to be rejected for both 

statutory &non-statutory cover. 
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS 

SHOULD BE ARRANGED IN THE FOLLOWING MANNER 

 
Click the check boxes beside the necessary documents in the My Document list and then 

click the tab “SubmitNon-Statutory Documents’ to send the selected documents to Non- 

Statutory folder. Next Click the tab “Click to Encrypt and upload” and then click the 

“Technical” Folder to upload the Technical Documents. 

 
Sl. 
No 
. 

 
Category  Name 

Sub-Category 
Description 

 
Detail(s) 

 
 
 

 
A. 

 
 
 

 
Certificate(s) 

 
 
 

 
Certificate(s) 

GSTIN 

NO. PAN. 

P Tax (Challan 

Latest) Latest IT 

Receipt. 

IT-Saral for Assessment year Latest 
 
 
 
 

 
B. 

 
 
 
 

 
Company 
Detail(s) 

 
 
 
 

 
Company  Detail 

Proprietorship  Firm  (Latest  Trade 
License) 

Partnership  Firm 

(Partnership Deed, Latest Trade License) 

Ltd.  Company(Incorporation  Certificate, 

Latest Trade License)Society (Society 

Registration  Copy,  Latest  Trade  License), 

Power of Attorney. 

 

 
C. 

 

 
Credential 

 
 

 
Credential 

Prescribed type of work done & 

completion certificate from competent 

authority   which   is   applicable   for 

eligibility in this tender. 

 
F. 

 
Man Power Technical  Personnel 

List of Technical Staffs along with Structures & 

Organization (as per N.I.T.) 

 
i. Tender  Evaluation  Committee(TEC) 

 
 

1. Opening of Technical Proposal: 

Technical proposals will be opened by The Superintending Engineer, WBTDCL. 

and his authorized representative electronically from the website using their 

Digital Signature Certificate(DSC). 

2. Intending tenderers may remain present if they so desire. 
 
 

3. Cover (folder) for Statutory Documents will be opened first and if found in order, 

cover (folder) for Non-Statutory Documents will be opened. If there is any 

deficiency in the Statutory Documents the tender will summarily be rejected. 
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4. Decrypted (transformed  into readable  formats) documents of the  non-statutory cover 

will be downloaded & handed over to the Tender Evaluation Committee. 

 
5. Summary list of technically qualified tenderers will be uploaded online. 

 
 

6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary 

list of eligible tenderers & the  serial number of works for which their 

proposal will be considered will be uploaded in the web portals. 

 
7. During  evaluation  the  committee  may  summon  of  the  tenderers  &  seek 

clarification / information or additional documents or original hard copy of any 

of the documents already submitted & if these are not produced within the 

stipulated time frame, their proposals will be liable for rejection. 

 
ii. Financial Proposal 

 
 

I. The  financial  proposal  should  contain  the  following  documents  in  one  cover  (folder) 

i.e. Bill of Quantities (BOQ). The contractor is to quote the rate (Presenting Above / 

below / At par) online through computer in the space marked for quoting rate in 

BOQ. 

II. Financial capacity of a bidder will be judged on the basis of working capital and 

available bid capacity as mentioned in the N.I.T. to be derived from the information 

furnished in FORM-I & II (Section-B) i.e., Application for Pre- qualification & Financial 

Statement. If an applicant feels that his/ their Working Capital beyond own resource may 

be insufficient, he / they may include with the application a letter of guarantee 

issued by a nationalized bank / authorize bank of RBI to supplement the applicant. 

This letter of guarantee should be  addressed to the Tender Inviting / Accepting 

Authority and should guarantee duly specifying the name of the project that in case of 

contract is awarded to the Bidder, the Bidder will be provided with a 

revolving line of credit. Such revolving line of credit should be maintained until the works 

are taken over by the Engineer-in-Charge / Employer. 

III. The audited Balance sheet for the last 3(three) years, net worth, bid capacity, etc. 

are to be submitted which must demonstrate the soundness of Bidder’s financial 

position, showing long term profitability including an estimated financial projection of 

the next two years. 

IV. Only downloaded copies of the above documents are to be uploaded virus scanned & 

Digitally Signed by the contractor. 

V. Penalty for suppression / distortion of facts: 
 
 

a. If any tenderer fails to produce the original hard copies of the documents like 

Completion Certificates and any other documents on demand of the Tender 

Evaluation Committee within a specified time frame or if any deviation is 

detected in the hard copies from the uploaded soft copies, it may be treated 

as submission of false documents by the tenderer and action may be referred 

to the appropriate authority for prosecution as per relevant IT Act. 

VI. Rejection of Bid: 

a. Employer reserves the right to accept or reject any Bid and to cancel 

the Bidding processes and reject all Bids at any time prior to the award 

of Contract without 
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thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the ground for 

Employer’s action. 

 
 
 

 
VII. Award of Contract: 

 
 

a. The Bidder whose  Bid has been accepted will be notified by the Tender 

Inviting & Accepting Authority through acceptance letter / Letter of Acceptance. 

 
b. The notification of award will constitute the formation of the Contract. 

 
c. The Agreement in Tender From will incorporate all agreements between the 

Tender Accepting Authority and the successful bidder. All the tender documents 

including N.I.T.& B.O.Q. will be the part of the contract documents. After receipt 

of Letter of Acceptance, the successful bidder shall have to submit requisite 

copies of contract documents duly purchased from the office of the WBTDCL as 

stated in concerned. 



Section - B 

Page 17 of 37 

 

 

 
SECTION–B 

FORM–I 

PRE-QUALIFICATION  APPLICATION 
 

To 

The Superintending Engineer 

West Bengal Tourism Development Corporation Limited 

 
Ref : Tender for (Name of work):- 

 
 
 

e-N.I.T. No.: 
 

Dear Sir, 

Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit all the 

necessary information and relevant documents for evaluation. 

The application is made by me / us on behalf of In the capacity duly authorized to submit the order. 
 

The necessary evidence admissible by law in respect of authority assigned to us on behalf 

of the group of firms for Application and for completion of the contract documents is 

attached herewith. 

 
We are interested in bidding for the work(s) given in Enclosure to this letter. 

 
 

We understand that: 

1) Tender Inviting & Accepting Authority / Engineer-in-Charge can amend the scope & 

value of the contract bid under this project. 

2) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to 

reject any application without assigning any reason. 

 
Enclosure(s): e-Filling: - 

1) Statutory Documents. 

2) Non-Statutory Documents. 

 
Date: 

 
Signature of applicant including title 
and capacity in which application is 
made. 



Section - B 

Page 18 of 37 

 

 

 
 
 

 
SECTION – B 

 
 

FORM – II 
 
 

FINANCIAL STATEMENT 
 

 
B. 1 Name of Applicant: 

B. 2 Summary of assets  and liabilities on the basis of the audited financial statement of 

the last three financial years. (Attach copies of the audited financial statement of the 

last three financial years) 

 Year 
 

(Rs. in 
lakh) 

Year 
 

(Rs. in 
lakh) 

Year 
 

(Rs. in 
lakh) 

 
 

(a) Current Assets: 

(It should not include investment in 

any other firm) 

   

 

 
(b) Current liabilities: 

(It should include bank over draft) 

   

 

 
(c) Working capital : 

(a) – (b) 

   

 
(d) Net worth : 

(Proprietors Capital or Partners Capital 

or Paid up Capital + Resource 

&surplus) 

   

 
 

 
(e) Bank Loan / Guarantee : 
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B.3 Annual value of construction works undertaken: 

 

 
 
 
 
 
 

Work in progress 
Work order issued 
but work not 
started 

Sl. 
No. 

Name of the work 
with Tender No. 

Estimated 
Amount 

% of work 
executed 

Sl. 
No. 

Name of the work 
with Tender No. 

Tendered 
Amount 

       

       

       

       

 
B.4 Bid Capacity: 

 
 

[A.N.2 –B] 
 
 

A = Maximum value of work done in a single year during last 3(three)years. 

B = Value at current price level of existing commitments and ongoing 

works to be completed in the next years. 

N = Time of completion of the work in years for which tender has been invited. 
 
 

N.B. The Audited Balance Sheet and Profit & Loss Account with all the schedules and 

annexure forming part of the Balance Sheet and Profit & Loss Account for the 

last 3(three) years should be given. All these Financial Statements should be 

signed by a competent authority for the last 3 (three)years. 
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Signed by an authorized officer of the firm. 

 
Title of the officer 

 

 
Name of the Firm with Seal 

 
Date:   
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SECTION–B 

 
 

AFFIDAVIT–“X” 
 
 

(To be furnished in  Non –  Judicial Stamp 

paper of appropriate value  duly notarized) 

 
Work in progress 

Work order issued 
but work not 
started 

Sl. 
No. 

Name of the 
work with 
Tender No. 

Estimated 
Amount 

% of work 
executed 

Sl. 
No. 

Name of the 
work with 
Tender No. 

Tendered 
Amount 

       

       

       

       

       

       

       

       

 

 
Signed by an authorized officer of the 

 
firm. Title of the officer 

 

 
Name of the Firm with Seal 

 
Date:   
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SECTION  – B 

 
 

AFFIDAVIT  – “Y” 
 
 

(To be furnished in  Non –  Judicial Stamp 

paper of appropriate value  duly notarized) 
 

 
 
 

1) I, the  under-signed do  certify that all the  statements made in the attached 

documents are true and correct. In case of any information submitted proved to be 

false or concealed, the application may be rejected and no objection/claim will be 

raised by the under-signed. 

 
2) The under-signed also hereby certifies that neither our firm M/S  

 nor any of constituent partner had been debarred to 

participateintenderbythe,WestBengalTourismDevelopmentCorporationLimitedDepartmentduring   the 

last 5 (five) years prior to the date of this N.I.T. 

 
3) The under-signed would authorize and request any Bank, person, Firm or Corporation 

to furnish pertinent information as deemed necessary and/or as requested by the 

WBTDCL to verify this statement. 

 
4) The  under-signed  understands  that  further  qualifying  information  may  be  requested 

and agrees to furnish any such information at the request of the WBTDCL. 

 
5) Certified that I have applied in the tender in the capacity of individual/ as a partner 

of a firm and I have not applied severally for the same job. 

 
 

 
Signed by an authorized officer of the 

 
firm. Title of the officer 

 

 
Name of the Firm with Seal 

 
Date:  



Section - B 

Page 23 of 37 

 

 

 
SECTION  – B 

 
 

FORM  – III 
 
 

STRUCTURE AND ORGANISATION 
 

 
 

 
1) Name of Applicant : 

 

2) Office Address : 
 

3) Name and Address of 
Bankers 

 

4) Telephone No. : 
 

5) Fax No : 
 

6) Attach an organization 
 

chart  showing the 
structure  of  the 
company with  names 
of Key Personnel and 
technical 
staff with Bio-data. 

 

 

 

 

 

 

 
 
 

Note: Application covers Proprietary  Firm,  Partnership, Limited  Company or  Corporation. 

 
 

 
Signature of applicant including title 
and capacity in which application is 
made. 

: 



Section - B 

Page 24 of 37 

 

 

 

SECTION  – B 
 

 

FORM  – IV 
 
 

Contractor’s Equipment 

Name of the Applicant: 

Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and 

mechanical equipment to ensure compliance with his obligations under the Contract, the 

following list is an indicative list of the minimum essential basic holding of plant and 

mechanical equipment which the Contractor must own or arrange through lease hold 

registered agreement. The contractor must furnish the documents in support of ownership or 

lease hold registered agreement. 

 
Sl. 
No. TYPE OF EQUIPMENT CAPACITY 

SUPPORTING 
DOCUMENTS 

1 
Concrete Mixer Diesel or Electric operated full charge 
machine with hopper. 

Full Charge  

    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 

Signature of applicant including title 
and capacity in which application is 
made. 
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FORM  – V 
 
 

Experience Profile 

Name of the Firm: 

List of projects completed that are similar in nature to the works having more than 20% 

(twenty percent) of the project cost executed during the last 3(Three) years. 

 
 

 
Name of 
Employer 

 
Name, 
Location 
& 
nature 
of work 

Name of 
Consulting 
Engineer 
responsible 
for 
supervision 

 
Contract 
price in 
Indian 
Rs. 

 
Percentage 
of 
Participation 
of company 

 
Original 
Date of 
start of 
work 

 
Original 
Date of 
completion 
ofwork 

 
Actual 
Date of 
starting 
the work 

 
Actual Date 
of 
completion 
of work 

 
Reasons 
for delay in 
completion 
(ifany) 

          

 
 
 

Note: 

1) Certificate from the Employers to be attached 

2) Non-disclosure of any information in the Schedule will result in disqualification of the 
firm 

 
 
 
 

 
Signature of applicant including title 
and capacity in which application is 
made. 
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Special  Terms and  Conditions 
 

1) General: 
 
 

Unless otherwise stipulated all the works are to be done as per general conditions 

and general specifications as mentioned either in— 

 
i.  PWD (West Bengal) Schedule of Rates for Building Works and Sanitary &Plumbing 

Works in force including up-to-date addenda and corrigenda, if any, issued from 

competent authority as applicable for the working area at the  time  of submission 

of tender. 

 
2) Definition of Engineer-in-Charge and commencement of work: 

 
 

The word “Engineer-in-Charge” means the Superintending Engineer, WBTDC Ltd. The 

word “Department” appearing anywhere in the tender documents means WBTDCL. The 

word “approved” appearing anywhere in the documents means approved by the 

Managing Director, WBTDCL. The work shall have to be taken up within seven days 

of the receipt of the work order or otherwise  mentioned therein. Failure  to do so 

will constitute a violation of the contract stipulation as regards of proportionate 

progress and timely completion of work and the contractor will thereby make himself 

liable to pay compensation or other penal action as per stipulation of the printed 

tender form. 

 
3) Terms & Conditions in extended period: 

 
 

As per Clause 5 of Tender Form if an extension of time for completion of the work 

is granted by the Engineer-in-Charge for cogent reasons for which the contractor has 

no control, it will be taken for granted by the working contractor that the validity of 

the contract is extended automatically up to the extended period with all terms and 

conditions, rates etc. remaining unaltered, i.e., the tender is revalidated up to the 

extended period. 

 
4) Co—operative with other agencies, damages and safety of road users: 

 
 

All works are to be carried out in close co-operation with the WBTDCL and other 

contractor(s) that may be working in the area of work. The work should also be 

carried out with due regard to the convenience of the road users and occupants of 

the  adjacent  locality,  if  any.  All arrangements and programme  of  work  must  be 

adjusted  accordingly.  All  precautions  must  be  taken  to  guard  against  chances  of 

injury  or  accidents  to  workers, road  users,  occupants  of the adjacent  locality,  etc. 

The contractor must see that all damages to any property which, in the opinion of 

the Engineer-in-Charge, are due to the negligence of the contractor are promptly 

rectified by the contractor at his own cost and expenses and according to the 

direction and satisfaction of the Engineer-in-Charge. 

 
 
 

 
5) Transportation arrangement: 
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The contractor shall arrange for all means of transport required for carriage and 

supply of materials and also the materials required for the construction work. The 

contractor must consider this aspect while quoting rate. 

 
6) Contractor’s Site Office: 

 
 

The contractor shall have an office adjacent to the work as may be approved by the 

Engineer-  in-Charge  where  all  directions  and  notice  of  any  kind  whatsoever,  which 

the Engineer-in- Charge or his representative may desire to give to the contractor in 

connection with the contract, may be left or sent by post to such office or delivered 

to the contractor’s authorized agent or representative. For such intimation to the 

contractor’s site office, it shall be deemed to be sufficient enough to be served upon 

the contractor. 

 
7) Incidental and other charges: 

 
 

The cost of all materials, hire charges to tools and plants, labour, Corporation / 

Municipal fees for water supply, royalty for materials (if any), electricity and other 

charges of Municipalities or statutory local bodies, ferry charges, toll charges, loading 

and unloading charges, handling chargers, overhead charges and other charges like 

Sales Tax (Central and/or State), Income Tax, Octroi Duty / Terminal Tax, Turnover 

Tax, GST, etc. will be deemed to have been covered by the rates quoted by the 

contractor. All other charges for the execution of the specified work, including supply 

of materials and related carriage, complete or finished in all respect up to the entire 

satisfaction of the Engineer-in-Charge of the work. No extra claim in this regard 

beyond the specified rate as per work schedule whatsoever in this respect will be 

entertained. 

 
8) Authorized Representative of Contractor: 

 
 

The contractor shall not assign the agreement or sublet any portion of the work. The 

contractor may however, appoint an authorized representative in respect of one or 

more of the following purposes only. 

 
1) General day to day management of work. 

 
 

2) To give requisition for departmental materials, Tools & Plants, etc. and to receive the 

same and sign hand receipts thereof. 

 
3) To attend measurements when taken by the WBTDCL Officers and sign the 

records of such measurements which will be taken of acceptance by the 

contractor. 

 
The  selection  of  the  authorized  representative  shall be  subject to  the  prior approval 

of the Engineer-in-Charge concerned and the contractor shall in writing seek such 

approval of the Engineer-in-Charge giving therein the name of work, Tender No., the 

Name, Address and the specimen signature of the representative whom he wants to 

appoint and the specific purposes as specified here-in-above, for which the 

representative  will  be  authorized.  Even  after  first  approval,  the  Engineer-in-Charge 

may issue at any subsequent date, revised directions about such authorized 

representative  and  the  contractor  shall  be  bound  to  abide  by 

suchdirections.TheEngineer-in-Chargeshallnotbeboundtoassignanyreasonforhis 
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Revised directions. Any notice, correspondences, etc. issued to the authorized 

representative or left at his address, will be deemed to have been issued to the 

contractor. 

 
4) Power of Attorney: 

 
 

The Provision of the power of attorney, if any, must be subject to the approval of 

the WBTDCL. Otherwise, WBTDCL shall not be bound to take cognizance of such 

power of attorney. 

 
5) Extension of time: 

 
 

For cogent reasons over which the contractor will have no control and which will 

retard the progress, extension of time for the period lost will be granted on receipt 

of application from the contractor before the expiry date of contract. No claim 

whatsoever for idle labour, additional establishment, enhanced cost of materials and 

labour and hire charges of tools & plants, etc. would be entertained under any 

circumstances. The contractor should consider the above factor while quoting his rate. 

Applications for such extension of time should be submitted by the contractor in the 

manner indicated in Clause-5 of the printed Tender form. 

 
6) Contractor’s Godown: 

 
 

The contractor must provide suitable godowns for cement and other materials at the 

site of work. The cement godown is to be sufficient in capacity and it must be 

water tight with either an elevated floor with proper ventilation arrangement 

underneath the floor or if solid raised floor is made, cement is to be stored on 

bamboo or timber dunnage to the satisfaction of the Engineer-in-Charge. No separate 

payment will be made for these godowns or for the store yard. Cement, which is 

found at the time of use to have been damaged, shall be rejected and must 

immediately be removed from the site by the contractor as per direction of the 

Engineer-in-Charge. 

 
7) Arrangement of Land: 

 
 

The contractor will arrange land for installation of his Plants and Machineries, his 

godown, store yard, labour camp etc. at his own cost for the execution of the work. 

WBTDCL land, if available and if applied for, may be spared for the purpose on 

usual charges as fixed by the Competent Authority 

 
The contractor shall make his own arrangements for storage of tools, plant, 

equipment’s, materials, etc. of adequate capacity and shall clear and remove on 

completion of work, the shed, huts, etc. which he might have erected in WBTDCL 

land. If after such use, the contractor failed to clear the land, WBTDCL will arrange 

to remove those installation and adequate recovery will be made from the dues of 

the contractor. 



 

 

8) Clearing of Materials: 
 
 

Before starting any work, work site, where necessary, must be properly dressed after 

cutting clearing all varieties of jungles, shrubs, bamboo clusters or any undesirable 

vegetation from the alignment or site of works. On completion of works all temporary 

structure or obstruction including pipes in underground work, if any, must also be 

removed. All scars of construction shall be obliterated and the whole site shall be left 

in a clear and neat manner to the satisfaction of the Engineer-in-Charge. No separate 

payment shall be made for all these works, the cost thereof being deemed to have 

been included in the rates of various items of works quoted by the contractor in the 

schedule of probable items of works. 

 
9) Sundry Materials: 

 
 

The contractor must erect temporary pillars, master pillars, etc. as may be required in 

suitable places as directed by the Engineer-in-Charge at his own cost before starting 

and during the work by which the WBTDCL staff will check levels, layout of different 

works and fix up alignment and the  contractor shall have  to  maintain and protect 

the same till completion of the work. All machineries and equipment’s like Level 

Machine, Staff, The odolite etc. and other sundry material like, pegs, strings, nails, 

flakes, instruments, etc. and also skilled labour required for setting out the levels, 

laying out different structures, etc. shall also be supplied by the contractor as per 

direction of Engineer-in-Charge at his own cost. 

 
10) Supplementary / Additional items of Works: 

 
 

Notwithstanding the provisions made in the related printed tender form, any item of 

work which can legitimately be considered as not stipulated in the specific price 

schedule of probable items of work but has become necessary as a reasonable 

contingent item during actual execution of work will have to be done by the 

Contractor, if so directed by the Engineer-in-Charge and the rates will be fixed in the 

manner as stated below: 

 
i) Rate  of Supplementary items shall be at per with corresponding  current PWD 

Schedule of rates / analyzed in the 1
st 

instant extended possible from the rates of 

the allied items of work appearing in the tender schedule. 

 
ii) Rate of supplementary items shall be analyzed to the maximum extent possible from 

rates of the allied items of work appearing in the P.W.D. schedule of rates of 

probable items of work as will be in force at the time of N.I.T. 

 
iii) If the rates of the supplementary items cannot be computed even after application of 

clauses stated above, the same shall be determined by analysis from  market rates 

of material, labour and carriage cost prevailing at the time of execution of such 

items of work. Profit and overhead charges (both together) @ 10% (ten percent) 

will be allowed only. The contractual percentage will not be applicable. 

 
iv) Black market rates shall never be allowed. 

 
 

v) Contractual percentage shall only be applicable with regard to the portions of the 

analysis based on clauses C. 15 (i) and C. 15 (ii) stated above only. 
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vi) It may be noted that the cases of supplementary items of claim shall not be 

entertained unless supported by entries in the Work Order  Book or any written 

order from the tender accepting authority. 

 
11) Covered up works: 

 
 

When one item of work is to be covered up by another item of work the latter item 

shall not be done before the former item has been measured up and has been 

inspected by the Engineer-in-Charge or the Sub-Assistant Engineer, as the authorized 

representatives of the Engineer-in-Charge and order given by him for proceeding with 

the latter item of work. If this is not possible for practical reasons, the PMC, if so 

authorized by WBTDCL, may do this inspection in respect of minor works and issue 

order regarding the latter item. 

 
12) Approval of Sample: 

 
 

Samples of all materials those to be supplied by the contractor and to be used in 

the work shall have to be approved by the Engineer-in-Charge. 

13) Water and Energy: 
 
 

The contractor shall have to arrange at his own cost the energy required for 

operation of equipment’s and machineries, pumping set, illuminating work site, office, 

etc. that may be necessary in different stages of execution of work. No facility of 

any sort will be provided for utilization of the WBTDCL sources of energy existing at 

site of work. Arrangement for obtaining water for the work should also be made by 

the contractor at his own cost. All cost for getting energy and / or for any purpose 

whatsoever will have to be borne by the contractor for which no claim will be 

entertained. 

 
14) Amenities for contractors: 

 
 

All materials, tools and plants and all labour (skilled and unskilled) including their 

housing,  water  supply,  sanitation,  light,  procurement  of  food  for  staff  &  crews, 

medical aids, etc. are to be arranged by the contractor at his own cost. The cost of 

transport of labour, materials and all other incidental items as required for work shall 

also have to be borne by the Contractor without any extra claim from WBTDCL. 

 
15) Drawings: 

 
 

All works shall be carried out in conformity with the drawings supplied by WBTDCL. 

The Contractor shall have to carry out all the works according to the Detail Working 

Drawings to be supplied by WBTDCL from time to time. 

 
16) Serviceable Materials: 

 
 

The responsibility for stacking the serviceable materials (as per decision of the 

Engineer-in- Charge) obtained during dismantling of existing structures/roads and 

handing over the same to WBTDCL and nothing will be paid on this account. In case 

of any loss or damage of serviceable materials prior to handing over the same to 

WBTDCL, full value will be recovering from the Contractor’s bill at rates as will be 

assessed by the Engineer-in-Charge. 
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17) Unserviceable Materials: 
 
 

The Contractor shall remove all unserviceable materials, obtained during execution at 

place as directed. The contractor shall dressed up and clear the work site after 

completion of work as per direction of the Engineer-in-Charge. No extra payment will 

be made on this account. 

 
18) Contractor’s risk for loss or damage: 

 
 

All risk on account of railway or road carriage or carriage by boat including loss or 

damage of vehicles, boats, barges, materials or labour, if any, will have to be borne 

by the contractor without any extra claim towards department. 

 
19) Idle labour & additional cost: 

 
 

Whatever may be the reason for claim on idle labour, enhancement of labour rate, 

additional establishment cost, cost of Toll and hire and labour charges of tools and 

plants, railway freight, etc. would not be entertained under any circumstances. 

 
20) Charges and fees payable by contractor: 

 
 

1) The contractor shall receive all notices and pay all fees required to be given or 

payable to by any statute or any regulation or by-law of any local or other statutory 

authority which may be applicable to the works and shall keep WBTDCL free against 

all penalties and liabilities of every kind for breach of such statute regulation or law. 

 
2) The Contractor shall indemnify  WBTDCL  from  and against all claims, demands,  suit 

and proceedings for or on account of infringement of any patent rights, design, trade 

mark of name  or  other protected right in respect of any constructional plant, 

machine, work, materials, thing or process used for or in connection with works or 

temporary works or any of them. 

 
3) Realization of Departmental claims: 

 
 

Any sum of money due and payable to the contractor (including security deposit 

returnable to him) under this contract may be appropriated by the WBTDCL and set 

off against any claim of WBTDCL for the payment of sum of money arising out of 

this contract or under any other contract made by the contractor with the WBTDCL. 

 
4) Compliance of different Acts: 

 
 

The  contractor  shall  comply  with  the  provisions  of  the  Apprentices  Act,  1961, 

Minimum Wages Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and 

the rules and orders issued hereunder from time to time. If he fails to do so, 

Engineer-in-Charge of the work may at his discretion, take necessary measure over 

the contract. 

 
The Contractor shall also  make himself liable for any pecuniary liabilities arising out 

on account of any violation of the provision of the said Act(s). The Contractor must 

obtain  necessary  certificate  and  license  from  the  concerned  Registering  Office  under 

the Contract Labour (Regulation & Abolition) Act, 1970. 
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The contractor shall be bound to furnish the Engineer-in-Charge all the returns, 

particulars or date as are called for from time to time in connection with 

implementation of the provisions of the above Acts and Rules and timely submission 

of the same, failing which the contractor will be liable for breach of contract and the 

Engineer-in-Charge may at his discretion take necessary measures over the contract. 

 
5) Safety, Security and Protection of the Environment: 

 
 

The Contractor shall, throughout the execution and completion of the Works and the 

remedying of any defects therein: 

 
1) have full regard for the safety of all persons and the Works (so far as the same 

are not completed or occupied by the department), 

 
2) provide and maintain at his own cost all lights, guards, fencing, warning signs and 

watching, when and where necessary or required by the Engineer-in-Charge for the 

protection of the Works or for the safety and convenience of the public or others, 

 
3) take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of 

operation, 

 
4) ensure that all lights provided by the Contractor shall be screened so as not to 

interfere with any signal light of the railways or with any traffic or signal lights of 

any local or other authority. 

 
5) Commencement of work: 

 
 

The work must be taken up within the date as stipulated in the work order and 

completed in all respects within the period specified in Notice Inviting Tender. 

 
6) Programme of work: 

 
 

Before actual commencement of work the contractor shall submit a programme of 

construction  of  work  with  methodology  clearly  showing  the  required  materials,  men 

and  equipment.  The  contractor  will  submit  a  programme  of  construction  in  the 

pattern of Bar Chart or Critical Path Method and a time table divided into four equal 

periods of progress of work to complete the work within the specific period for 

approval  of  the  Engineer-in-Charge  who  reserves  the  right  to  make  addition, 

alterations  and  substitutions  to  such  programme  in  consultation  with  the  contractor 

and  such  approved  programme  shall be  adhered  to  by the  contractor  unless  the 

same is subsequently found impracticable in part or full in the opinion  of the 

Engineer-in-Charge and is modified by him. The contractor must pray in writing, 

showing sufficient reasons therein for modification of programme. The conditions laid 

down in clause 2 of the printed tender form regarding the division of total period 

and progress to work and the time table there for as provided in the said clause 

shall be deemed to have been sufficiently complied with the actual progress of work 

and does not fall short of the progress laid down in the approved time table for one 

fourth, half and three fourth of time allowed for the work. 



7) Setting out of the work: 
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The contractor shall be responsible for the true and perfect setting out of the work 

and for the correctness of the position, levels, dimensions and alignments of all parts 

of work. If any rectification  or adjustment becomes necessary the  contractor shall 

have to do the same at his own cost according to the direction of the Engineer-in- 

Charge. During progress of works, if any, error appears or arises in respect of 

position, level, dimensions or alignment of any part of the work contractor shall at 

his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any 

setting out that may be done or checked by either of them shall not in any way 

relieve the contractor of his responsibility for correctness and rectification thereof. 

 
8) Precautions during works: 

 
 

The contractor shall carefully execute the work without disturbing or damaging 

underground or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, 

Sewers etc. In case disturbances of service utilities is found unavoidable the matter 

should immediately be brought to the notice of the Engineer-in-Charge and necessary 

precautionary  measures as would be directed by the  Engineer-in-Charge  shall be 

carried out at the cost and expenses of the contractor. If the service utilities are 

damaged or disturbed in any way by the  contractor during execution of the work, 

the cost of rectification or restoration of damages as would be fixed by the Engineer- 

in-Charge concerned will be recovered from the contractor. 

 
9) Testing of qualities of materials & workmanship: 

 
 

All  materials  and  workmanship  shall  be  in  accordance  with  the  specifications  laid 

down in the contract and also as per M.O.R.T. & H’s specification for Road and 

Bridge Works (Latest Revision) and relevant IS codes and the Engineer-in-Charge 

reserves the right to test, examine and measure the materials/workmanship direct at 

the place of manufacture, fabrication or at the site of works or any suitable place. 

The  contractor  shall  provide  such  assistance,  instrument,  machine,  labour  and 

materials as the Engineer-in-Charge may require for examining, measuring and testing 

the works and quality, weight or quantity of materials used and shall supply samples 

for testing as may be selected and required by the Engineer-in-Charge without any 

extra cost. Besides this, he will carry out tests from outside Laboratory as per 

instruction of Engineer-in-Charge. The cost of all such tests shall be borne by the 

agency and that must be considered during quoting rate. 

 
10) Timely completion of work: 

 
 

All the supply and the work must have to be completed in all respects within the 

time  specified  in  Notice  Inviting  Tender  from  the  date  of  commencement  as 

mentioned in work order. Time for completion as specified in the tender shall be 

deemed to be the essence of the contract. 

 
11) Procurement of materials: 

 
 

All materials including cement and steel required to complete the execution of the 

work shall be supplied by the contractor after procurement from authorized and 

approved source. 



12) Rejection of materials: 
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Materials brought to the site must be approved by the Engineer-in-Charge. Rejected 

materials must be removed by the Contractor from the site within 24 hours of the 

issue of order to that effect. In case of non-compliance of such order, the Engineer- 

in-Charge shall have the authority to cause such removal at the cost and expense of 

the contractor and the contractor shall not be entitled to any claim for any loss or 

damage on that account. 

 
13) Implied elements of work in items: 

 
 

Except such items as are included in the Specific Priced Schedule of probable items 

and approximate quantities, no separate charges shall be paid for traffic control 

measures,  shoring,  shuttering,  dewatering,  curing  etc. and  the  rates  of  respective 

items of works are to be deemed as inclusive of the same. 

 
14) Foreclosure: 

 
 

In case of force closure or abandonment of the works by the WBTDCL the contractor 

will be eligible to be paid for the finished work and reimbursement of expenses 

actually incurred thereof by him but not for any losses. 

 
15) Tender Rate: 

 
 

The contractor should note that the tender is strictly based on the rates quoted by 

the Contractor on the priced schedule of probable item of work. The quantities for 

various other items of works as shown in the priced schedule of probable items of 

works are based on the drawing and design prepared by WBTDCL. If variations 

become necessary due to design consideration and as per actual site conditions, those 

have to be done by the contractor at  the time of execution at the rate prescribed 

in the tender clause. No conditional rate will be allowed in any case. 

 
16) Delay due to modification of drawing and design: 

 
 

The contractor shall not be entitled for any compensation to any loss due to delays 

arising  out of modification of the drawing, addition & alterations of specifications. 

 
17) Additional Conditions: 

 
 

A few additional conditions under special terms and conditions: 
 
 

1) Rate quoted shall be inclusive of clearing site as per direction of the 

Engineer-in- Charge. 

 
2) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, 

Octroi and all other duties, if any. 

 
3) Display board (Informatory) of size 150 cm X 90 cm is to be provided at 

the work-site with aluminum plate hoisted on steel tubular pipe/angle 

posttoa height of 1.5 
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Meter at the cost of the contractor including fitting, fixing, painting, lettering, 

etc. complete as per direction of Engineer-in-Charge. 

 
4) The Contractor is to display caution board at his own cost as per direction of 

Engineer- in-Charge. 

 
5) Deep excavation of trenches and left out for days shall be avoided. 

 
 

6) Labour welfare CESS will be deducted @ 1% (one percent) of gross bill value 

as per rule. 

 
7) The  whole  work  will  have  to  be  executed  as  per  drawings  supplied  in  this 

connection at the tender rate. 

 
8) Income Tax will be deducted from each bill of the contractor as per applicable 

rate and rules in force. 

9) In  accordance  with  the  West  Bengal  Taxation  Laws  (amendment)  Ordinance, 

1993  amending  the  West  Bengal  Finance  (Sales  Tax)  Act,  1994  necessary 

S.T / GST will be deducted as per rate in force from the bill in addition to 

other deduction as per extent rules. 

 
18) Special Condition: - 
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SECTION–D 
 

 

Specification of Works 
 

1) General: 
 
 

The information given hereafter is without any prejudice. The intending bidders should satisfy 

themselves regarding the latest conditions of the site and its surroundings by personal check 

and investigation. 

 
2) Name of Work: 

 
 

As mentioned in N.I.T. 

3) Scope of Work: 
 
 

The Work shall, interalia, broadly consist of: - 
 
 

1) Works as mentioned in specific Priced Schedule of probable items of work. 
 
 

2) Location of Work site: 

As mentioned in N.I.T. 
 
 

3) Working condition: 
 
 

During execution of work, contractor will remain responsible for providing unhindered 

passage to traffic on road adjacent to site, providing lighting and guarding 

arrangement during night for safety and no extra cost will be paid on this account. 

 
It is to be noted that there will not be any electrical facility at work site. Bidder 

should make his own arrangement for water, necessary power of lighting, welding, 

running of pumps etc. and the cost for such arrangement shall be deemed to have 

been included in the rates quoted by the bidder. 

Work shall have to be executed in accordance with the rules and regulations in 

vogue of Government of West Bengal and local authorities. 

 
4) Specifications: 

Details of Specifications to be followed in the Proposed Construction are given here- 

in-after, in the Price Schedule. 
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N.B.  Specifications of any item of works not covered here in above shall be guided by the 

PWD Schedule of Rates in force at the time of N.I.T. and latest edition of relevant 

Indian Standard Specifications and Codes of Practice. 

In case of inadvertent typographical mistake found in specific price schedule of rates / 

NIT / Terms & Condition, the same will be treated to be so corrected as to conform 

to the relevant PWD (WB) schedule of rates of building / S&P and or Technical 

sanction or WBF:2911_ii as the case maybe. 

Sd/- 
 

Superintending Engineer 
West Bengal Tourism Development Corporation Limited 


